WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 03/31/2000

TI ME: 08: 43

PS&E JOB NO: 99Y026 REVISION NO : 1 BI DS OPENED ON : May 3 2000

CONTRACT NO: 005848 REGGON NO : 5 AWARDED ON

VERSI ON NO : 1 WORK ORDER# : OL3096

W CSR 395 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 395 TRANSTATE PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O CENTRAL WASHI NGTON ASPHALT,

EAST ELM ROAD TO SR 17 - SB

2000 E BEECH ST

802 N FANCHER RD

843 KI TTLESON RD

99Y026 98901- 2147 99212-1016 98837- 0738
PROJECT NH- 0395( 059) YAKI MA WA 989091788 SPOKANE WA 992202503 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
130, 000. 00 21, 500. 00 80, 350. 00 150, 000. 00
2 CLEARI NG AND GRUBBI NG - SITE QS-FN-110
L.S
2, 900. 00 0.00 0. 00 500. 00
3 STRIPPING INCL. HAUL - SITE QS FN-110
4160. 0000 s 1. 2500 0. 0000 0. 0000 0. 7500
5, 200. 00 0.00 0. 00 3,120. 00
4 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 150. 0000 150. 0000 150. 0000 150. 0000
300. 00 300. 00 300. 00 300. 00
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S
500. 00 500. 00 1.00 600. 00
DRAI NAGE
6 CONCRETE | NLET
2.0000 EACH 1, 000. 0000 800. 0000 800. 0000 920. 0000
2, 000. 00 1, 600. 00 1, 600. 00 1, 840. 00
7 FILTER BLANKET
24. 0000 t 25. 0000 39. 0000 39. 0000 54. 0000
600. 00 936. 00 936. 00 1, 296. 00
8 HAND PLACED RI PRAP
11. 0000 s 100. 0000 56. 0000 56. 0000 250. 0000
1, 100. 00 616. 00 616. 00 2, 750. 00
9 SCHEDULE A CULV. PIPE 450 MM DI AM
39. 8000 w 105. 0000 60. 0000 60. 0000 140. 0000
4,179. 00 2,388.00 2,388.00 5,572. 00
SURFACI NG
10 CRUSHED SURFACI NG TOP COURSE
2900. 0000 t 10. 0000 9. 0000 7.6500 10. 8000
29, 000. 00 26, 100. 00 22,185. 00 31, 320. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 31/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 08: 43
PS&E JOB NO: 99Y026 REVI SION NO : 1 BI DS OPENED ON : May 3 2000
CONTRACT NO: 005848 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : OL3096
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 395 TRANSTATE PAVI NG CO. ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT,
EAST ELM ROAD TO SR 17 - SB 2000 E BEECH ST 802 N FANCHER RD 843 KI TTLESON RD
99Y026 98901- 2147 99212-1016 98837- 0738
PROJECT . NH 0395(059) YAKI MA WA 989091788 SPOKANE WA 992202503 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
11 ASPHALT FOR TACK COAT
42.8000 t 275. 0000 215. 0000 250. 0000 275. 0000
11, 770. 00 9, 202. 00 10, 700. 00 11, 770. 00
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
28, 900. 00 28, 900. 00 28, 900. 00 28, 900. 00
ASPHALT CONCRETE PAVEMENT
13 CRACK SEALI NG
EST.
22, 800. 00 22, 800. 00 22, 800. 00 22, 800. 00
14 PLANI NG Bl TUM NOUS PAVEMENT
188220. 0000 e 1. 2000 0. 5000 0. 5900 0. 5000
225, 864. 00 94, 110. 00 111, 049. 80 94, 110. 00
15  PLANI NG BI TUM NOUS PAVEMENT 105MM DEPTH
1190. 0000 e 2.0000 4.0000 0. 7700 6. 0000
2, 380. 00 4, 760. 00 916. 30 7,140. 00
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
530. 0000 t 34. 0000 50. 0000 34. 6600 34. 0000
18, 020. 00 26, 500. 00 18, 369. 80 18, 020. 00
17 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 70-2
29760. 0000 t 30. 0000 29. 0000 34. 6600 34. 0000
892, 800. 00 863, 040. 00 1,031, 481. 60 1,011, 840. 00
18 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
31, 270. 00 31, 270. 00 31, 270. 00 31, 270. 00
19 COMPACTI ON PRI CE ADJUSTMENT
CALC
12, 060. 00 12, 060. 00 12, 060. 00 12, 060. 00

EROSI ON CONTROL AND PLANTI NG
20 SEEDI NG, FERTI LI ZI NG AND MULCHI NG BY HAND
100. 0000 n 0. 5000 3. 5000 5. 0000 2.0000
50. 00 350. 00 500. 00 200. 00



DOT_RGGB05
PS&E JOB NO: 99Y026 REVI SION NO : 1
CONTRACT NO: 005848 REGION NO : 5
VERSI ON NO : 1 WORK ORDER# : OL3096
HWY : SR 395
TITLE : SR 395
EAST ELM ROAD TO SR 17 - SB
99Y026
PROJECT : NH 0395(059)

COUNTY(S) : FRANKLIN

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -

TRANSTATE PAVI NG CO.
2000 E BEECH ST

98901- 2147

YAKI VA WA 989091788
CONTRACTOR NUMBER :

* Kk *

827850

------- 2ND BI DDER

DATE: 03/31/2000

TI ME: 08: 43

BI DS OPENED ON : May 3 2000

AWARDED ON :

------- 3RD BI DDER

ACME MATERI ALS & CONSTRUCTI O CENTRAL WASHI NGTON ASPHALT,

802 N FANCHER RD
99212-1016

SPOKANE WA 992202503

CONTRACTOR NUMBER :

005950

843 KI TTLESON RD
98837-0738

MOSES LAKE WA 98837014:

CONTRACTOR NUMBER :

142600

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21  SEEDI NG, FERTILIZI NG AND MULCH BY HAND SITE - QS-FN-110
2900. 0000 e 0. 5000 0. 0000 0. 0000 0. 5000
1, 450. 00 0.00 0. 00 1, 450. 00
TRAFFI C
22 EXTRUDED CURB
486. 0000 w 25. 0000 12. 5000 16. 2500 18. 0000
12, 150. 00 6, 075. 00 7,897.50 8, 748. 00
23 BEAM GUARDRAI L TYPE 1
105. 0000 w 50. 0000 41. 4900 41. 4900 41. 5000
5, 250. 00 4,356. 45 4,356. 45 4,357.50
24 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
30. 0000 w 25. 0000 25. 9000 25. 9000 25. 9000
750. 00 777.00 777.00 777.00
25 RAI SI NG EXI STI NG BEAM GUARDRAI L
1787. 0000 w 9. 0000 6. 9000 6. 9000 6. 9000
16, 083. 00 12, 330. 30 12, 330. 30 12, 330. 30
26  REMOVI NG AND RESETTI NG BLOCKS AND RAI L
467. 0000 w 15. 0000 5. 9500 5. 9500 5. 9500
7,005. 00 2,778.65 2,778.65 2,778.65
27  NESTED BEAM GUARDRAI L ELENMENT
2.0000 EACH 150. 0000 270. 0000 270. 0000 270. 0000
300. 00 540. 00 540. 00 540. 00
28 FLEXI BLE GUI DE POST
247.0000 EACH 20. 0000 16. 9500 16. 5000 21. 0000
4, 940. 00 4,186. 65 4,075.50 5,187. 00
29 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 80. 0000 45. 0000 110. 0000 100. 0000
80. 00 45. 00 110. 00 100. 00
30 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
1. 0000 EACH 70. 0000 55. 0000 110. 0000 100. 0000
70. 00 55. 00 110. 00 100. 00
31 PLASTI C GORE STRI PE
92. 0000 w 8. 0000 6. 2500 9. 0000 12. 0000
736. 00 575. 00 828. 00 1, 104. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 31/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 08: 43
PS&E JOB NO: 99Y026 REVI SION NO : 1 BI DS OPENED ON : May 3 2000
CONTRACT NO: 005848 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : OL3096
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 395 TRANSTATE PAVI NG CO. ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT,
EAST ELM ROAD TO SR 17 - SB 2000 E BEECH ST 802 N FANCHER RD 843 KI TTLESON RD
99Y026 98901- 2147 99212-1016 98837- 0738
PROJECT . NH 0395(059) YAKI MA WA 989091788 SPOKANE WA 992202503 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PLASTI C STOP BAR
12. 0000 w 22.5000 19. 5000 20. 0000 28. 0000
270. 00 234.00 240. 00 336. 00
33 PLASTI C TRAFFI C ARROW
12. 0000 EACH 60. 0000 70. 0000 90. 0000 100. 0000
720. 00 840. 00 1, 080. 00 1, 200. 00
34 RECESSED PAVEMENT MARKER
6. 1000 HUND 1, 200. 0000 1, 075. 0000 1, 075. 0000 1, 000. 0000
7,320. 00 6, 557. 50 6, 557. 50 6, 100. 00
35 TEMPORARY PAVEMENT MARKI NG
30930. 0000 w 0. 5000 0. 1600 0. 1600 0. 0000
15, 465. 00 4,948. 80 4,948. 80 0.00
36 CONTI NUOUS SHOULDER RUMBLE STRI P
28.8000 km 950. 0000 296. 8700 345. 0000 297. 0000
27, 360. 00 8, 549. 86 9, 936. 00 8, 553. 60
37 PERMANENT SI GNI NG
L.S.
4, 300. 00 4, 050. 00 4, 250. 00 25, 000. 00
38 TRAFFI C SAFETY DRUM
32.0000 EACH 60. 0000 25. 0000 25. 0000 35. 0000
1, 920. 00 800. 00 800. 00 1, 120. 00
39 SEQUENTI AL ARROW SI GN
1230. 0000 HR 5. 0000 2. 0000 2. 0000 4.0000
6, 150. 00 2, 460. 00 2, 460. 00 4,920. 00
40 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 7, 850. 0000 1, 500. 0000 1, 500. 0000 5, 000. 0000
7, 850. 00 1, 500. 00 1, 500. 00 5, 000. 00
41 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
792. 0000 HR 6. 0000 4.0000 4.0000 5. 0000
4,752.00 3, 168. 00 3,168. 00 3,960. 00

42 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5,010. 00 1, 250. 00 1, 250. 00 500. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 31/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 08: 43
PS&E JOB NO: 99Y026 REVI SION NO : 1 BI DS OPENED ON : May 3 2000
CONTRACT NO: 005848 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : OL3096
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE © SR 395 TRANSTATE PAVI NG CO. ACME MATERI ALS & CONSTRUCTI OF CENTRAL WASHI NGTON ASPHALT,
EAST ELM ROAD TO SR 17 - SB 2000 E BEECH ST 802 N FANCHER RD 843 KI TTLESON RD
99Y026 98901- 2147 99212-1016 98837- 0738
PROJECT . NH 0395(059) YAKI MA WA 989091788 SPOKANE WA 992202503 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 TRAFFI C CONTROL LABOR
2450. 0000 HR 30. 0000 28. 6500 28. 6500 29.5000
73, 500. 00 70, 192. 50 70, 192. 50 72, 275. 00
44 TRAFFI C CONTROL VEHI CLE
72.0000 DAY 50. 0000 25. 0000 25. 0000 40. 0000
3, 600. 00 1, 800. 00 1, 800. 00 2, 880. 00
45 TRAFFI C CONTROL SUPERVI SOR
768. 0000 HR 32.0000 31. 2500 31. 2500 32.5000
24,576. 00 24, 000. 00 24, 000. 00 24, 960. 00
46 CONSTRUCTI ON SI GNS CLASS A
20. 0000 e 70. 0000 40. 0000 40. 0000 50. 0000
1, 400. 00 800. 00 800. 00 1, 000. 00
OTHER | TEMS
47 STRUCTURE EXCAVATI ON CLASS B
80. 0000 s 10. 0000 10. 0000 10. 0000 20. 0000
800. 00 800. 00 800. 00 1, 600. 00
48 ADJUST MONUMENT CASE AND COVEF
28. 0000 EACH 125. 0000 120. 0000 200. 0000 280. 0000
3, 500. 00 3, 360. 00 5, 600. 00 7,840. 00
49 ADJUST JUNCTI ON BO»
6. 0000 EACH 100. 0000 100. 0000 100. 0000 280. 0000
600. 00 600. 00 600. 00 1, 680. 00
50 TRAI NI NG
700. 0000 HR 2.0000 2. 0000 2. 0000 2. 0000
1, 400. 00 1, 400. 00 1, 400. 00 1, 400. 00
51 ROADSI DE CLEANUP
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
52 TRI MM NG AND CLEANUP
L.S.
3, 000. 00 1, 500. 00 5, 000. 00 4,200. 00

53 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.



DOT_RGGBO5

PS&E JOB NO: 99Y026

* ok *

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DATE: 03/ 31/2000
TI ME: 08: 43

BI DS OPENED ON : May 3 2000

CONTRACT NO: 005848 REGGON NO : 5 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : OL3096
W CSR 395 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 395 TRANSTATE PAVI NG CO. ACME MATERI ALS & CONSTRUCTI O CENTRAL WASHI NGTON ASPHALT,
EAST ELM ROAD TO SR 17 - SB 2000 E BEECH ST 802 N FANCHER RD 843 KI TTLESON RD
99Y026 98901- 2147 99212-1016 98837- 0738
PROJECT NH- 0395( 059) YAKI MA WA 989091788 SPOKANE WA 992202503 MOSES LAKE WA 98837014:
COUNTY(S) : FRANKLI N CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
55 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 1, 000. 00 1, 500. 00 1, 000. 00
56 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
60. 0000 e 5. 0000 1. 0000 1. 0000 4.5000
300. 00 60. 00 60. 00 270. 00

CONTRACT TOTAL $1, 668, 300. 00

$1, 320, 521. 71

$1, 560, 169. 70

$1, 650, 675. 05



